

## **ENZA CONSTRUCTION (PTY) LTD**

Bryanston Place Office Park. 1st Floor. South View Building 199 Bryanston Drive. Bryanston. Johannesburg. 2120 P O Box 98774. Sloane Park. 2152 T1 +27 11 803 7000 F1 +27 11 803 7111

[W] www.enzacon.co.za Reg No. 2004/002985/07

## REQUEST FOR QUOTATION: NOTICE #2 NAME OF PROJECT: LIMPOPO CENTRAL HOSPITAL

## TENDER NUMBER: RFQ-EC0145-LCH-SUB-003

Appointment of Subcontractor for the placing only of ready-mix concrete as well as the supply and installation of formwork to the sides of footings, columns and concrete walls to the Intake Substation A as well as Gatehouse number 6. The works will take place at the Limpopo Central Hospital located on 275 Suid Street in Flora Park.

Enza Construction invites suitably qualified Subcontractors to provide relevant company documentation as well as a priced Bills of quantities in line with the information provided below.

The supplier must be a CIDB level 2GB and or 2CE to qualify for this bid and must have the following mandatory documents to be submitted with the bid (NO SUBMISSIONS WILL BE ALLOWED AT THE BRIEFING SESSION):

- BBBEE Certificate (Current)
- CIDB Certificate.
- CSD Report.
- Company Registration Documents
- Tax Clearance Certificate
- Proof Of Banking (Not Older Than 3 Months)
- Proof of address

A <u>compulsory briefing session</u> will be held on <u>15 September 2023 at 9h30</u> at the Limpopo Central Hospital CLO site office.

<u>Closing date:</u> All submissions must be submitted by the <u>27 September 2023 at 11h00.</u>

Opening of the tender box: The box will be opened on the 25 September 2022 at 7:30am.

Please note the following with regards to the Bill of Quantities and the relevant Specifications:

- All briefing sessions will be held at the LCH CLO office
- Details of the RFQ will be explained at the briefing session
- The full tender document will be emailed to those with registered attendance
- The RFQ Tender box will be located at the LCH CLO office between 7:30am and 4:30pm
- No Late submissions will be accepted post cut off date and time

DIRECTORS: Rowan Crowie (Executive Chairman), Clinton Crowie (Chief Executive Officer) and Bheki Vilakazi (Non-executive)